Executable Version

This Road Use Agreement (the “Agreement”) is entered into this _ day of

, 201_ (“Effective Date”) between Bluestone Wind, LLC, a Delaware limited

liability company, having offices at 717 Texas Avenue, Suite 1000, Houston, Texas 77002

hereinafter “Company”, and the Town of Sanford, a municipal corporation having offices at 91

Second St., Sanford, NY 13754, hereinafter “Municipality”. Thé Company and Mumclpahty are
each a “Party” and referenced together as the “Parties”.

RECITALS

WHEREAS, Bluestone has been developing a wind-powered electric generating facility
located in the Towns of Sanford and Windsor, in Broome County, New York (the “Bluestone
Wind Project”); and

WHEREAS, Bluestone intends to engage in the initial constniction of the Bluestone Wind
Project (the “Construction Phase”), periodic repair and mairnfenance of the Bluestone Wind
Project (each instance referred to herein as a “Maintenance Period”) and decommissioning
activities (the “Decommissioning Phase”) (collectively, the “Bluestone Comstruction
Activities™); and

WHEREAS, in connection with the Bluestone Construction Activities, Company may
necessarily need to (i) {raverse the Municipality’s highways, roads, bridges, culverts and related
fee owned land, rights-of-way or easements owned or maintained by the Municipality
(collectively “Roads”) with Company operated heavy machinery weighing in excess of 18,001
Ibs. (consisting of certain trucks, construction machinery and equipment and other related items
operated by the Company during the Bluestone Construction Activities) (collectively referred to
herein as “Company's Heavy Vehicles™), (ii) transport personnel, parts, equipment, facilities and
materials on the Roads, (iii) widen certain Roads, install temporary turning radii, and other
temporary construction easement rights-of-way and make certain modifications and
improvements (both temporary and permanent) to such Roads (including without limitation to
certain culvers, bridges, road shoulders and other related fixtures) to permit equipment and
material to pass, (iv) place certain electrical collection and transmission and communication
cables, conduit and other wires and cables (collectively, “Cables”) for the Bluestone Wind Project
in close proximity to or under or across certain Roads, (v) place footings, foundations, towers,
poles, crossarms, guy lines and anchors, circuit breakers, junction boxes and other machinery and
equipment related to the Cables (all of the foregoing, collectively, “Utility Poles”) in close
proximity to certain Roads, and (vi) carry out other related activities (the uses described in clauses
(i) through (vi) are the “Permitted Uses™); and '

WHEREAS, Company acknowledges that the nature of Bluestone Construction Activities
may cause damage to said Roads; and

WHEREAS the Municipality seeks puarantees and assurances from Company that
Company will pay and/or otherwise indemnify the Municipality for any Damage (as defined
herein) to the Roads arising from its activities.



NOW, THEREFORE, in consideration of these promises and other good and valuable '
consideration, the receipt and sufficiency of which are hereby acknewledged, Company and the
Municipality, each intending to be legally bound, agree as follows:

1.  Rights and Responsibilities of the Parties.

a. Company agrees that it shall be responsible for ensuring that all debris, garbage,
and waste upon Roads related to Bluestone Construction Activities are disposed of in the
appropriate manner and be responsible for obtaining any applicable approvals, permits and/or
orders that are not granted under this Agreement. '

b. Except under emergency circumstances, Company shall use commercially
reasonable effosts to not block or obstruct or interfere with the flow of traffic in both lanes of
traffic for any more than ten minutes at a time. Company agrees that any proposed temporary Road
closings will be properly coordinated in advance with the Municipality. Longer term closures, if
required, shall be coordinated with the Municipality in writing at least 48 hours prior to the
closing. The Company shall be responsible for complying with any and all applicable New York
State and federal laws concerning traffic control requirements for every activity that will impact
the flow of traffic.

c. The term “Company” shall include its employees, agents, vendors, contractors,
subcontractors, and/or haunlers. Company shall require that each and every employee, agent,
vendor, contractor, subcontractor, and hauler will comply with the terms and conditions of this
Agreement, and the Company shall be responsible for any failure of each and every employes,
agent, vendor, contractor, subcontractor, and hauler that fails to comply with the terms of this
Agreement. '

d The Municipality designates the Town of Sanford Road Committee, which shall
consist of the Highway Superintendent and at least one, but no more than two, Town of Sanford
Board member (“Road Committee”) as the entity that shall, unless otherwise I:m1tcd or
conditioned herein, have authority to act on behalf of the Municipality.

e. The Company agrees that it shall undertake the Bluestone Wind Project,
Bluestone Construction Activities and each of its Permitted Uses at all times in accordance with
applicable state, federal and non-superseded local laws, rules and regulations, including without
limitation, Article 10 of the Public Service Law and the terms, conditions, limitations and
modifications of any certificate it is awarded pursuant thereto.

Cf T The term “Period of Use” shall mean the Construction Phase, any Maintenance

Period or the Decommissioning Phase.

g For the purposes of clarity, the parties agree that the “Decommissioning Phase”
shall commence with the beginning of decommissioning activities and end upon the completion
of the decommissioning of the Bluestone Wind Project pursnant to the conditions set forth in the
Certificate of Environmental Compatibility and Public Need Pursuant issued by the New York
State Board on Electric Generation Siting and the Environment for Case Number 16-F-0559



(“Certificate™).
2. Company Use.

Provided Company is not in default beyond any applicable cure period but subject to
Section 21(b), Municipality hereby grants Company the right to use, improve, upgrade, construct,
and repair and encroach into the Roads for the Permitted Uses diring any Period of Use. Subject
to the requitements of this Agreement, the Municipality hereby specifically grants Company
during Periods of Use the right to:

a. Heavy Hauls. Use, traverse, improve, upgrade, construct and repair the Roads
listed on Exhibit A-1 and depicted on Exhibit A-2 using Company’s Heavy Construction Vehicles
and other vehicles to transport personnel, parts, equipmetit, facilities and materials on, over and
across the Roads. The routes depicted on Exhibit A-1 and A-2 will include allowable routes for
Company’s Heavy Construction Vehicles when returning through the Mumc1pahty after heavy
components have been delivered.

b. Installation of Underground Cables. Use and encroach into the Roads and public
rights-of-way as shown on Exhibit B-1 for the purposes of the installation, ownership and
operation of underground Cables under, or in close proximity to the Roads and public rights-of-
way, subject to the following:

(1)  Except for Cables that cross under the Roads, all Cables shall be placed
outside of public rights-of-way and as far from the road surface as possible,
except upon prior written approval of the Municipality.

(2)  For Cables that cross under the Roads, Company may cut an “open trench”
across gravel and unimproved roads, and the trench will be backfilled,
compacted and raked to return it to conditions equal or better to those prior
to the commencement of work. No such open trench shall be cut in any
Road, unless first approved in writing by the Municipality, except in the
event of an emergency in which case the Road Committee may approve in
writing the use of an open trench.

(3)  Company will bore under paved roads, and all boring pits and ditch
excavation will be backfilled, compacted and raked to return it to
conditions equal or better to those prior to' commencement of work. The
highest point of any such boring by Company must be at a minimum depth

" 'of 48" below the lowest pomt of the following: (i) Road; or (ii) drainage
ditch at the selected crossing location. No such boring shall be drilled under
any Road except in the locations set forth in flie Exhibits to this Agreement.

(4)  Each boring or cut across a Road will be identified by general location and
also by centerline coordinate, and upon the completion of construction,
Company will provide an as-built location,




c. Installation of Overhead Cables. Use Roads and public rights-of-way for the
purposes of the installation, ownership and operation of overhead Cables over, across and in close
proximity to certain Roads and public rights-of-way as shown on Exhibit B-2. Overhead Cables
will be designed and constructed in accordance with National Electric Safety Code (“NESC”)
governing the clearance requirements above the roadway. Under no circumstances shall any poles
used for the installation of Overhead Cables encroach into Roads or public rights-of-way, unless
first approved in writing by the Municipality.

d. Utility Poles. Use Roads and public rights-of-way for the purposes of the
installation, ownership and operation of Utility Poles as shown on Exhibits B-1 and B-2, subject

to the following: :

(1)  Overhead utility poles will be situated on the “back side of the side ditch”
away from Roads, outside of the public right-of-way and as far from the

road surface as possible provided, however, that guy wires may be located -

in a public right-of-way subject to the prior written approval of the Road
Committee.

e Temporary Construction Easements and Turning Radii. Use, traverse, improve,
upgrade, widen, construct the Roads and rights-of-way shown on Exhibit C for purposes of

making certain modifications and improvements (both temporary and permanent) to such Roads
(including without limitation fo certain culverts, bridges, road shoulders and other related fixtures)
to permit equipment and material associated with the Bluestone Wind Project to pass. All such
modifications and improvements must be constructed in accordance with local laws and

regulations.

f Driveways. Use and encroach into Roads and other rights-of-way shown on
Exhibit D for purposes of installing driveways or entrances into or from certain Roads subject to
the following;

(1)  Each driveway entrance from a Road will have a coordinate that will be
transmitted in an electronic GIS format (ESRI shape file or equivalent) to
the Highway Superintendent.

(2)  Each driveway shall be constructed in accordance with local laws and
regulations governing driveways (including without {imitation Local Law
#1 of 2012 entitled “A Local Law of the Town of Sanford Regulating
Driveway Design Standards”, as amended and in existence at the time of
construction), and as may be necessary to maititain proper drainage of the
Roads, the right-of-way, and other adjoining property located outside the
right-of-ways, including the installation of a culvert pipe upon request of
the Highway Superintendent. Company agrees to submit a permit
application under said Local Law and that it:shall be responsible to
maintain any culverts that are longer than thirty feet (30°).




4 Subsequent Relocation of Improvements. If, from time to time, Municipality
should determnine, in its sole discretion, that it will widen a Road or otherwise modify the public
right-of-way in a manner that impacts Company’s Permitted Uses hereunider, upon notice from
Municipality, Company shall, at Company’s sole cost, as soon &s reasonably possible, relocate
any of the improvements to allow the Municipality’s modifications; provided, however that any
underground Cables installed in accordance with Section 2(b) shall not be need to be relocated.

3. Approval of Locations of Permitted Uses; Issuance of Permits. -

a. - Following the Effective Date but prior to the delivery of the Exhibits
contemplated in Section 3(c) below or commencement of Company’s Permitted Uses during each
new Period of Use, Company and Highway Superintendent shall meet and confer regarding the
routes to be used for Company’s Heavy Vehicles engaged in the Company’s activities, the
' precautions to be taken to protect health and safety, and the proposed locations of the other
improvements contemplated under this Agreement.

b. The Municipality may retain an engineer (the “Municipal Engineer”) to assist
in the Municipality’s review of Company’s draft Exhibits submitted pursuant to Section 3(c) and
Company’s other documents, reports and plans submitted hereunder. Pursuant to Section 3(g),
Company shall pay for all of Municipality’s documented out of pocket costs and expenses
reasonably related to the implementation of this Agreement (including the reasonable fees of the
Municipality’s attorney and Municipal Engineer) (hereinafter reféried to as “Professional Fees”).

c. After meeting with Highway Superintendent, but no later than sixty (60) days
prior to the commencement of Permitted Uses hereunder duung each new Period of Use, the
Company will provide to the Highway Superintendent for his review draft Exhibits A-1, A-2, B-
1, B-2, C and D showing the proposed use of Roads and the locations of the planned infrastructure
within the Roads and other Municipality rights-of-way, as well as any additional information
related thereto that is reasonably requested by Municipality. Within thirty (30) days of the
Highway Superintendeni’s receipt of said draft Exhibits, the Municipality shall either (a) approve
said draft Exhibits, which approval shall not be unreasonably withheld, conditioned or delayed,
or (b) provide Company with reasonable revisions to said draft Exhibits, which revisions shall not
be unreasonably withheld, conditioned or delayed. In the event that the Parties are not able to
resolve a dispute regarding the Municipalities requested revisions to the Exhibits, the Parties agree
to promptly meet to resolve any such disputes. Once approved, the Exhibits shall be attached to
this Agreement as the final Exhibits and Company shall not deviate from the routes and
improvements established thereby unless approved by the Municipality or Road Committee as set
forth herein. For each Maintenance Period and the Decommissioning Phase, to the extent new
- Exhibitsare needed, eachi fiew set of Exhibits appmved pursuant to this Section shall Whiolly
replace Exhibits from the prior Period of Use.

d. Following the acceptance of the final Exhibits for any Period of Use, the Parties
recognize that variations to the location of the improvements, or that other routes, may become
necessary to use due to various reasons.

(1)  Should any Roads not listed or shown on Exhibits A-1 and A-2 be expected




by Company to be used by Company’s Heavy Vehicles, at least thirty (30)
days prior to the commencement of such use, the Company shall notify the
Road Committee in writing, conduct the necessary surveys and pre-use
inspections under this Agreement and add the Roads to Exhibit A-1 and A-
2, subject to the prior written approval of the Municipality, which approval
shall not be unreasonably withheld, conditioned or delayed. In the event
Company deviates from the Road route designated in, or added by the
Company to, Exhibits A-1 and A-2, in addition to any other remedies
available to Municipality herein, the Highway Superintendent may request
and Company shall immediately upon receipt of such request cease and

desist such deviation. '

(2) In the event that the Company’s Heavy Vehicles need to use Roads not
listed or shown on Exhibits A-1 and A-2 in an emergency, the Company
. shall provide telephonic notice to the Highway Superintendent and may
only use said Roads on a temporary basis until such emergency has ended.
In the event that Company determines that said Roads will be use on a
permanent basis, Company shall comply with the terms of Section (d)(1)

above.

(3)  If Company needs to materially vary the type, method or locations of any
improvements shown on Exhibits B-1, B-2, C or D, Company shall provide
a revised Exhibit to the Road Committee for review and approval, which
shall not be unreasonably withheld, conditioned or delayed. Except in the
event of an emergency, Road Committee shall complete the review within

thirty (30) days.

e. Upon approval of the Exhibits as described above and submission of the permit
application referenced in Section 2(f)(2) above, Municipality shall issue, if necessary, any
encroachment, crossing, driveway or other similar permits for Company’s encroachment into the
- public right of way. Except for the foregoing, no other permits or approvals, including without
limitation for the use of Heavy Vehicles on Roads, will be required from the Municipality for the
Permitted Uses hereunder.,

f At all times during the Term of this Agreement, Company shall keep Municipality
apprised of the timing of its Permitted Uses, including, without limitation, notice of its anticipated
and actual start and stop dates for Periods of Use for the Bluestone Construction Activities and

identification of subcontractors using Heavy Vehicles to be used by Company. Company shall

~provide such information promptly ipon Municipality’s request. Company agrees to cooperate in -
good faith with Municipality with respect to such time periods, which cooperation shall include
but not be limited to coordinating the timing of Company’s use, repair or improvement of the
Roads with similar activities of the Municipality and other heavy haulers or developers within the
Municipality who are subject to Municipality’s road use local laws.or road use agreements.

g. The Company agrees to reimburse Municipality for its reasonable Professional
Fees. The Municipality may draw upon the Professional Fees Escrow Account described in



Section 3(h)(1) to pay such Professional Fees; provided, however, upon Company’s request,
Municipality shall detail the costs, fees, expenses and any other bills incurred to or by the
Municipality for the Professional Fees. If Company reasonably and in good faith disputes a
payment made from the Escrow Account, then the Parties shall abide by the procedure set forth
herein for dispute resolution in Section 7 below.

h. Establishment of Escrow Accounts. Prior to Comipany’s submittal of the draft
Exhibits set forth in Section 3(c), the Company shall:

(1)  Deposit the sum of twenty-five thiousand doflars ($25,000.00) in an escrow
account to be established by the Municipality to secure the payment of
Professional Fees (“Professional Fees Escrow Account”). - If at any time
the balance in such account is reduced to one-third or less of its initial
amount, the Town Clerk shali advise Company, and Company shatl deposit
additional funds in such account to bring its balance up to the amount of
the initial deposit within fifteen (15) days of Company’s receipt of written
request therefor. The balance of the Proféssional Fees Escrow Account
shall be returned to the Company within thirty (30) days of the end of the
Term. '

(2) Deposit the sum of $100,000.00 in a separate escrow account to be
established by the Municipality to secure the payment of costs for
emergency repairs of Immediately Dangerous Damage, as set forth in
Section 6(b) below (“Emergency Repairs Escrow Account”).- If at any
time the balance in such account is reduced to one-third or less of its initial
amount, the Town Clerk shall advise Company, and Company shall deposit
additional funds in such account to bring its balance up to the amount of -
the initial deposit within fifteen (15) days of Company’s receipt of written
request therefor. The balance of the Emergency Repairs Escrow Account
shall be returned to the Company within thirty (30) days of the end of the
Term. '

i Nothing in this Agreement shall be construed as granting permission or rights to
Company to infringe, use or encroach upon the land of private landowners. Any right or
permission granted to Company by the terms of this Agreement to-infringe, use or encroach upon
land within the Town of Sanford shall be limited to land owned by Municipality and shall be
subject to Company obtaining from private landowners within the Town all legal and/or equitable
permissions and rights necessaty to infringe, use or encroach upon privately owred land.

j- In consideration for the additional wear and tear on the Municipality’s highway
vehicles and equipment due to Damage repairs the Municipality expects to complete during the
course of the Term, Company agrees to pay to the Municipality $250,000.00 for the specific
purpose of the Municipality purchasing a new full-size motor grader for the highway department
within fifteen (15) days prior to the commencement of the Construction Period.



4, Reinforcement Activities.

The Parties acknowledge that certain Roads to be used by Company in connection with
the Bluestone Construction Activities may need to be upgraded or otherwise repaired to correct
deficiencies or inadequacies. Prior to each Period of Use, if the Company identifies deficiencies
or inadequacies in the Roads relative to the Bluestone Construction Activitics, Company shall
notify the Highway Superintendent of its planned construction to reinforce and improve the Roads
as necessary to correct such deficiencies or inadequacies (“Reinforcement Activities”). The
Municipality’s approval of the proposed Reinforcement Activities shall not be unreasonably
withheld, conditioned or delayed. Municipality shall complete its review of the Reinforcement
Activities within thirty (30) days of its receipt of the proposed Reinforcement Activities. Upon
the Municipality’s approval of said plans, the Company shall perform the Reinforcement
Activities. Company’s performance of the Reinforcement Activities on the Roads shall be
conducted so as to minimize the effects on local transportation and shatl be coordinated with the
Highway Superintendent with respect to its planned construction (if any) affecting the Roads.

5. Road Surveys and Routes,

a. Prior to the commencement of Road use activities by Company’s Heavy Vehicles
during any new Period of Use, at Company’s cost, Company shall prepare a suitable video survey
of the Roads (“Pre Construction Report”) identified in identified Exhibits A-1 and A-2 to this
Agreement and conduct physical testing of such Roads, including but not limited to, core
sampling, falling weight deflectometer and other testing methods, to calculate the actual strength
and remaining life of the Roads (“Physical Roadway Testing™) and shall provide a copy of the
video and the Physical Roadway Testing results to the Highway Superintendent at no cost to the
Municipality.

b. The Company shall in good faith notify the Highway Superintendent when a
Period of Use has concluded and within sixty (60) days thereafter, the Company shall, at
Company’s cost, prepare a post-construction video Road survey (“Post Construction Report”)
and post-construction Physical Roadway Testing of the Roads identified Exhibits A-1 and A-2 to
this Agreement, as well as a report detailing any Damage arising from the Bluestone Construction
Activities or other Permitted Uses of the Company (“Damage Report™).

c. Immediately following the completion of a Post Construction Report and
Damage Report, Company will provide the Highway Superintendent with the Post Construction
Report and Damage Report, including a copy of the video and results of the post-construction
Physical Roadway Testing.

d. The parties shall comply with and repeat the procedures and requirements set
forth in Sections 3, 4 and 5 for each Period of Use. Notwithstanding the foregoing, after the
Construction Phase and when Company is not operating within a Period of Use, in the event the
Bluestone Wind Project requires immediate, emergency repait, which repair is unscheduled, and
strict compliance with the time frames of Section 3, 4 and 3 is not possible, then Company shall
provide written notice thereof to the Town with as soon as possible, and if prior written notice is
not possible given circumstances, then Company need only provide prior telephonic notice to the



Municipality that it will be utilizing the Roads. Under these citcumstance only, Company may
commence such use without the necessity of the pre-use reports and testing, but shall provide the
Post-Construction Report and Damage Report as required and otherwise comply with the
provisions of this Agreement.

6. Road Damage.

a.  Notwithstanding anything to the contrary in this Agreement, including the
definition of the terms “Damage” or “Damages” as described in this Section 6(a), Company shall
be obligated to return the Roads identified in identified Exhibits A-1 and A-2, and any other
Roads which were damaged by the Bluestone Construction Activities or other Permitted Uses of
Company, to an equal or better condition than prior to commencement of the Bluestone
Construction Activities. The terms “Damage” or “Damages” as used in this Agreement shall
include, but not necessarily be limited to, accelerated deterioration, cracking, imprinting, pitting,
tracking, buckling or asphalt and road base damage, damage to culverts, bridges and/or drainage
facilities. The terms “Damage” or “Damages” shall ot include. injuries to the Roads that (1)
were present prior to the Company’s use thereof by Company’s Heavy Vehicles as evidenced by
the results of pre-use inspection(s) and report(s); (2) occurred after tepairs to the Road were made,
at a time Company’s Heavy Vehicles were not in use by the Company on the Road and that were
not a result of Company’s defective repair work; (3) are the result of ordinary wear and tear. With
regards to Damage to Roads used by Company’s Heavy Vehicles, notwithstanding anything in
this Agreement to the contrary, Company shall only be liable for reasonable costs, fees, expenses
and any other reasonable bills.incurred to or by the Municipality to repair Damage to Roads, and
the Municipality agrees that the remedies related to Damages to Roads and repair thereof set forth
herein shall be the sole remedies for such Damages. :

b. If any Damage occurs to Roads by the use of Roads by Company’s Heavy
Vehicles or by Company’s other Permitted Uses and such Damage is, in the reasonable opinion
of the Municipal Engineer and/or Road Committee, an immediate danger to the public using said
Road (“Immediately Dangerous Damage”), the Municipal Engineer and/or Highway
Superintendent shall provide telephonic notice to the Company- that there is an Immediately
Dangerous Damage to a Road or Roads. In the event that the Company does not immediately
undertake the necessary emergency repairs, the Municipality may retain necessary contractors
and subcontractors, undertake immediate emergency repairs to said Road and draw upon the
Emergency Repairs Escrow Account to cover the costs associated with such emergency repairs.
The Municipality shall then provide the Company with documentation detailing the completed
repairs and any additional repairs that may be required. Immediately Dangerous Damage includes
any condition that in the opinion of the Municipal Engineer (and/or Road Committee) creates a

safety visk if not repaired-within the next five (5).days..In the event Company becomes-aware of - - -

any potential Inmediately Dangerous Damage, it shall immediately notify the Road Committee of
the particulars of such Damage, which the Municipality shall thereafter inspect and, if warranted,
repair in the manner described above.

c. Notwithstanding the provisions of Section 6(b), within 45 days following the
submittal of the Post Construction Report, post-construction Physical Roadway Testing and Damage
Report (if any), the Municipality must notify Comparty in writing if the Municipality belicves
Damages to the Roads (other than those which are identified in Company’s Damage Report) arise



from Bluestone Construction Activities or other Permitted Uses of Company.

d. Except in the case of Immediately Dangerous Damage covered by Section 6(b),
within fifteen (15) days after a receipt of any written notice of allegation of Damage from the
Municipality, Company shall notify the Road Commitiee in writing of its agreement or
disagreement with the allegations.

e. Coneurrent with Company’s response in Section 6(d), Company shall also notify
Municipality whether it elects to undertake all or some of the repairs, including retention of
necessary contractors and subcontractors and will coordinate such activities with the Road
Committee. ‘

f Except in the case of Immediately Dangerous Damage covered by Section 6(b),
with respect to any repairs that arc not in dispute and that Company elects not to perform
hereunder, Company shall reimburse Municipality for the undisputed repair costs incurred by the
Municipality within thirty (30) days after receipt of the invoice. The Municipality’s charges shall
be based on Municipality maintained time and material cost records, which shall be made
available to Company for review upon request. Municipality billing rates shall be those
established by the Municipality and shall be uniformly applied to all customers.

g. If Company reasonably dispiites the invoice, scope of repair, need for repair or
its liability for the repair, Company shall pay any and all amounts not in dispute and Company
shall provide a written statement as to its basis for contesting the disputed amount(s) within the
same 15-day period. In the event of a dispute, then both Parties shall abide by the dispute
resolution procedures set forth in Section 7 below.

h. The manner of repair of any Road Damage described in this Agreement shall be
atthe reasonable discretion of the Road Committee consistent with the Road or bridge standards
that are otherwise applicable throughout the Municipality for the type of road or bridge involved
being a guide. The Company shall be required to pay for and install road base materials or
surfaces to a condition equal to or better than existed prior to the alleged Damage caused by the
Company. By way of example, should Damage occur to an unpaved Road, the Company will not
be required to pave such Read. The Parties agree that the roadway repairs will consist of those
repair techniques identified in ExhibitE, provided however, the Parties agree that the repair
techniques may change in the future and further agree to cooperate in good faith to amend Exhibit
E to take into account reasonable advances in repair techniques in consultation with the Municipal
Engineer and/or Road Committee.

i.-..—Company -watrants- that-all..repairs to Damage-that-it- completes-under- this-- - - -

Agreement (but not those repairs completed solely by Municipality) shall withstand and sustain
normal wear and tear for a period of 1 year from the issuance of a Completion Letter. This one
year warranty period shall not be deemed to be renewed, or deemed to recommence, upon the
second repair of a particular Damage previously repaired by the Company.

i3 Promptly, upon completion of any repairs required in this Section, the Highway

Superintendent will issue a letter in the form of Exhibit F (the “Completion Letter”) accepting
the repairs and, subject to the Company’s warranty in Section 6(i), release the Company from

10



Damages that may occur from normal wear and tear until the next time period of usc by
Company’s Heavy Vehicles for each Road. To the extent Damage is not identified, subject to the
Company’s warranty in Section 6(i), such letter from the Highway Superintendent will release
the Company from the responsibility of repairing Damages of-each of the Roads identified in
Exhibit A-1 and A-2 dwing each applicable time period of non-use by Company’s Heavy
Vehicles. Notwithstanding anything to the contrary herein ot in any Completion Letter, no release
from liability shall apply the extent of Roads used by Company’s Heavy Vehicles during time
periods which have not been agreed to under this Agreement. - '

7. Dispufe Resolution

If a Party has a dispute with the other Party regarding or in connection with this
Agreemtent, then such Party will notify the other Party in writing of such dispute. Before resorting
to litigation, the Parties shall use reasonable efforts to settle such dispute through representatives
of the Parties for a period of at least thirty (30) days, during which time the parties shall have at
least one (1) i in-person meeting. Any litigation related to this Agreement shall be initiated before
a court of competent jurisdiction located in the State of New York. For the purposes of clarity, in
the event a cure period applies pursuant to Section 19, no dispute fesolution obligation shall apply
until after the expiration, or alleged expiration, of such cure period.

8. Bonding

a. For every Period of Use and for one (1) year following the day that the Highway
Superintendent issues the last Completion Letter for such Peried of Use (or if no such letter is
issued because no Damage was identified or repaired, then the last day of the Period of Use), and
also during (and for one (1) year thereafter) any other time peried for which Company has been
authorized pursuant to this Agreement to use, repair, reinforce or excavate the Roads, Company
shall obtain and deliver to the Municipality a bond in the amount of Five Million Dollas
($5,000,000.00) during the Constriction Phase. The Bond amount for any other Period of Use,
including the Decommissioning Phase, shall be established by the Parties prior to the
commencement of the Company using the Roads for that Period of Use and the amount shall be
commiserate with bond amounts for similar projects in the State of New York occurring at that
particular time. In the event that tlie Parties cannot agree on an amount prior to the time the
Company needs to use the Roads for §1Period of Use, the following shall apply:

@) Company will provide a bond in the amount of One Million Dollars
($1,000,000.00) during & Mainfenance Period and, thereafter, will pay for an

independent engineer selected by the Town and licensed in the State ofNew Yok

to determine the amount of the Bond for that specific Maintenance Period. If the
independent engineer determines that the amount of the Bond should be greater than
One Million Dollars ($1,000,000. 00), then the Company shall obtain an additional
Bond (or increase the original Bond) to the tew amount and if the independent
engineer determines that the amount of the Bond should be less than One Million
Doliars ($1,000,000.00), then Bond amount shll be reduced to the new amount.
(i) Company will provide a bond in the amount of Five Million Dollars
($5,000,000.00) during the Decommissioning Period and, thereafter, will pay for an
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independent engineer selected by the Town and licensed in the State of New York
to determine the amount of the Bond for the Decommissioning Period. If the
independent engineer determines that the amotnt of the Bond should be greater than
Five Million Dollars (5,000,000.00), then the Company shall obtain an additional
Bond (or increase the otiginal Bond) to the new amount and if the independent
engineer determines that the amount of the Bond should be less than Five Million
Dollazs ($5,000,000.00), then Bond amout shall be reduced to the new amount.

b. Each Bond shall be executed by an insurance company with an AM Best Rating
of A-/9 or better and authorized to do business in the State of New York.

c. Each Bond shall be released by the Municipality at the expiration of the
applicable warranty period as set forth in Section 6(i).

d. Company shall be listed as principal with the instrument benefiting the
Municipality, as obligee and shall be conditioned that the Company will comply with the terms
and conditions of this Agreement. The original bond shall be delivered to the appropriate
Municipal employee or supervisor.

e. In the event that the Company does not undertake repairs, fails to properly
complete repairs or reimburse the Municipality inthe time allotted under Section 6 above and the
Emergency Repairs Escrow Account has been depleted, the Municipality shall be authorized to
demand payment from and against any bond to recover any amounts due from the Company for
repairs to the Roads and/or bridges. Upon receipt of the monies, the Municipality will proceed
with completing the required repairs. Nothing in this subsection will prevent the Municipality
from proceeding by way of a civil action to obtain compliance and abate the default.

f In the event the Bond contains a stated termination date, then Company shall
renew or obtain a new Bond in the agreed upon amount no later fhan 30 days prior to the stated
termination date. Should Company convey any or all of its interest in this Agreement, then the
new owner will obtain a Bond to comply with this Agreement.

g The Bond is to guarantee reimbursement to the Municipality for all reasonable
costs of labor, material and equipment expenses the Municipality may incur in repairing any Road
consistent with the provisions of this Agreement.

h. The cancellation of any Bond will not release the Company from its obligation to
meet all of the requirements of this Agreement.

i Nothing in this Section 8 shall be construed to result in a waiver of any rights of
the Company, bonding company or insurance institution issuinga bond to dispute or challenge
any claims for payment by the Municipality for alleged Damage to its Roads.

i The Municipality shall take all action and execute such documents as are

reasonably requested by Company to evidence the release of the Bonds as contemplated in this
Section 8.
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9, Indemnification and Insurance.

Upon the Effective Date Company shall purchase and maintain insurance of the
following types and form during the Term, and the Company shall ensure that its vendors,
contractors, subconiractors, and/or haulers obtain and maintain the types and forms of insurance
during the Term that are reasonable. Company shall furnish Municipality with certificates of
insurance and endorsements of all required insurance, as may be1easonably requested.

a. Company shall maintain, at its own ¢ost and expense, a minimum level of
commercial general liability insurance of five million dollars ($5,000,000) for each occurrence,
and ten million dollars ($10,000,000) in the aggregate. Insurance coverage shall be at least as
broad as the Insurance Services Office (ISO) Commercial General Liability Coverage
“occurrence” form or claims made form. Company agrees that it will include the Municipality as
an additional insured. Coveragc for the additional insured shall apply as primary and non-
contributing before any other insurance, including any deductible, maintained by, or provided to,
the additional insured. All insurers shall have at least an A - (VII) ot better rating by A.M Best
and be qualified to do business in the jurisdiction where the Project is located. Company shall
maintain CGL coverage for itself and all additional insured throughout the Term of this
Agreement, and for at least two (2) years after the termination of this Agreement.

b. Company shall have Workers’ Compensation insurance indicating compliance
with any applicable labor codes, acts, laws or statutes, state or federal, at the premises where the
work is performed. Employers’ Liability insurance shall not be less than five hundred thousand
dollars ($500,000) for injury or death each accident

c. Company shall provide 30 days’ notice to the Municipality prior to cancellation
of any coverage.

d. Indemnification by the Municipality. The Municipality hereby releases and
agrees to indemnify and hold harmless Company, its members and Affiliates and its and their
officers, directors, contractors, subcontractors, employees, successors and assigns (hereinafter
collectively “Company Wind Releasees™) from any and all actions, causes of action, suits,
claims, expenses (inchiding reasonable attorney's fees) and demands against the Company Wind
Releasees arising out of or resulting from the Municipality’s negligent or willful misconduct in
the course of Municipality’s completion of any Road repairs under this Agreement. More
particularly, but without in any way limiting the foregoing, the Murticipality hereby releases the
Company Wind Releasees and agree to indemnify and hold harmless the Company Wind
_ Releasees from any and all actions, causes of action, suits, claims, expenses (mciudmg reascnable

atforney's fees) and demands arising directly or indirectly from any pelsonal injury, death or
property damage arising out of the use, construction, modifications, repair or improvement of any
Road by the Municipality, its respective employees, agents, representatives or contractors or its
respective employees, agents or representatives.

e. Tndemnification, Waiver and Forbearance, To thé fallest extent permitted by law,
Company shall defend, indemnify and hold harmless the Municipality, its agents, officers, board
members and employees from and against all claims, damages, losses and expenses (including
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reasonable attorneys’ fees), arising out of or resulting from Company’s breach of this Agreement,
Damage to the Roads, or Company’s negligent or willful misconduct in the course of Company’s
completion of Road repairs under this Agreement. With respect to injuries to persons for whom
Company has secured the payment of compensation as provided under the New York Workers'
Compensation Law and which Company has agreed in this section to provide indemnification to
the Municipality, this provision shall be construed as one by which the Company has expressly
agreed to contribution or indemnification of the Municipality within the meaning of New York
Workers' Compensation Law § 11. Such obligation shall not be construed to negate, abridge, or
otherwise reduce any other right or obligation of indemnity or contribution which would otherwise
exist as to any party or person described in this section. In any and all claims against Municipality
or any of its agents or employees by any employee of Company, -anyone directly or indirectly
employed by it or anyone for whose acts it may be liable, the indemmification obligation under
this section shall not be limited in any way by any limitation on the amount or type of damages,
compensation or benefits payable by or for Company under workers! or workmen's compensation
acts, disability benefit acts or other employee benefit acts. So lang as the Company materially
complies with the terms and provisions of this Agreement, the Municipality further agrees that it
shall not seek, obtain or enforce punitive damages, including, but not limited to treble damages
set forth in New York Highway Law Section 320 for Damages to the Roads, and that Damages
successfully remediated pursuant to this Agreement shall not be considered damages subject to
the provisions of New York Highway Law Section 320. Notwithstanding anything to the contrary
herein, but subject to the waiver of rights under Highway Law § 320, the Municipality has not
waived any and all other rights and remedies that may be available and applicable under the New
York State, local and federal law, including but not limited to, the New York Highway Law,
Town Law and General Municipal Law.

f. No Conseguential Damages. NOTWITHSTANDING ANYTHING TO THE CONTRARY
CONTAINED HEREIN, THE PARTIES HEREBY ACKNOWLEDGE ANII AGREE THAT IT IS THE INTENT
THAT, NEITHER PARTY SHALL BE LIABLE TO THE OTHER PARTY OR TO ITS RELATED PERSONS,
FOR CLAIMS FOR CONSEQUENTIAL, INCIDENTAL, SPECIAL, INDIRECT, PUNITIVE OR EXEMPLARY
DAMAGES OF ANY NATURE CONNECTED WITH OR RESULTING FROM PERFORMANCE OR NON-
PERFORMANCE OF THIS AGREEMENT, REGARDLESS OF WHETHER SUCH CLAIMS ARE BASED
UPON NEGLIGENCE, STRICT LIABILITY, CONTRACT, OPERATION OF LAW OR OTHERWISE.

1

10.  Captions and Headings.

Captions and headings throughout this agreement are for convenience and reference only
and the words contained therein shall in no way be held or deemed to define, limit, describe,

explain, modify, amplify or add to the interpretation, construction or meaning of any pr0v151on

--or-of the-scope-or-intent of this agreement nor-in-any way affect this-Agreement. -
11.  Modifications.
This Agreement cannot be changed orally, but only by agreement in writing signed by the

Parties against whom enforcement of the change, modification or discharge is sought or by its
duly authorized agent.
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12.  Severability; No Waiver.

If any provision of this Agreement, or any portion of aty provision of this Agreement,
is declared null and void, such provision or such portion of a provision shall be considered
separate and apart from the remainder of this Agreement, which shall remain in fuli force and
effect. The waiver by any Party hereto of a breach or violation of any term or provision of this
Agreement shall not operate or be construed as a waiver of any subsequent-breach or violation.

13.  Governing Law.

This Agreement shall be governed and construed in accordance with the laws of the State
of New York.

14.  Binding Effect/Assignment.

a. This Agreement shall be binding upon, and inure to the benefit of, the Parties
hereto and their respective successors and assigns.

b. Company may, without the consent of the Municipality, assign this Agreement or
any or all of its rights, interests or obligations under this Agreement to (i) an affiliate of Company,
(ii) an entity to which Company has conveyed or leased the Bluestone Wind Project, or (iii) any
corporation, partnership, limited 11ab111ty company or other business entity that acquires all or
substantially all of the assets used in connection with the Blugstone Wind Project; provided
further that, assignee agrees in writing to be bound by the terms of this Agreement. Company or
the assignee shall provide notice of the assignment of this Agreement prior to assignee using the
Roads pursuant to the terms of this Agreement.

c. Company may, without the consent of the Municipality, pledge, mortgage, grant
a security interest in, or otherwise collaterally assign this Agreement or any or all of its rights,
interests and obligations under this Agreement to any lender or equity provider providing
financing for the Bluestone Wind Project as security for Company’s obligations under the
financing agreements (including a trustee or agent for the benefit of its lenders) (a “Permitted
Collateral Assignee™). In connection with any such collateral assignment to a Permitted
Collateral Assignee, the Municipality shall, upon the request of Company, deliver to Company
and the Permitted Collateral Assignee without delay a consent agreement in a form reasonably
requested by Company and the Permitted Collateral Assignee and which shall contain customary
provisions.

15,  Entire Agreement.

The entire agreement of the Parties is contained in this Agreement. No promises,
inducements or considerations have been offered or accepted except as herein set forth. This
Agreement supersedes any prior oral or wriiten agreement understandings, discussion,
negotiations, and offers of judgment or statements concerning the subject matter thereof. The
parties hereto agree to execute and deliver such other documents and to perform such other acts
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as may, from time to time, be reasonably required to give full force and effect to the intent and
purpose of this Agreement.

16.  Counterparts.

This Agreement may be entered in counterparts, each of which will be considered an
original, and all of said counterparts shall together constitute one and the same instrument which
may be sufficiently evidenced by one counterpart.

17.  Authority of Parties.

The individuals who have executed this Agreement on behalf of the respective Parties
expressly represent and warrant that they are authorized to sign on behalf of such entities for the
purpose of duly binding such entities to this Agreement.

18. Notice.

a. Except where telephonic notice is required in Section 3(d)(2) and Section 6(b)
and when providing telephonic notice to the other Party in the event of an emergency, any notice
or other communication required or permitted under this Agreement shall be in writing and shall
be deemed fo have been duly given (1) upon hand delivery, or (2) on the first day following
delivery via a nationally registered United States overnight courier service. Prior to the
commencement of Road use activities by Company’s Heavy Vehicles, Company shall provide a
telephone number in writing to the Municipality and Highway Superintendent where a Company
representative will be available 24 hours a day and, thereafter, Highway Superintendent shall
provide a telephone number to the Company. The Parties agree that whenever there is an
emergency situation, the Party shall provide telephonic notice to the other Party in a reasonable
amount of time following the emergency.

b. For purposes of this Agreement only, any notices to the Parties, other than
telephonic notices, shall be directed to the Parties as set forth below:

For Company: Bluestone Wind, LLC
717 Texas Avenue, Suite 1000
Houston, TX 77002
Attention: Land Department

With a copy to: Bluestone Wind, LLC
717 Texas Avenue, Suite 1000
Houston, TX 77002
Attn: Chief Legal Officer

For Municipality: Town of Sanford
91 Second St.
Deposit, NY 13754
Attn: Town Supervisor
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For Highway Superintendent: Town of Sanford Highway Superintendent
91 Second St.
Deposit, NY 13754

Witha copyto; Coughlin & Gerhait, LLP
99 Corporate Drive.
Binghamton, NY 13904
Attn: Brady Begeal

The Parties may change their notice addresses upon written notice to the other Party
using a method set forth in this Section 18.

19. Cure.

a. Inthe event the Municipality believes a default in the obligations of the Company
under this Agreement has occurred, Municipality shall give Company written notice of such
alleged default and the Company shall have thirty (30) days (or ten (1 0) days for alleged defaults
which are already subject to an express time period, such as, for gxample, Company’s obligation
to replenish escrow funds in Section 3(h)), or longer if the Agreement expressly atlows for a
longer cure period, from the receipt of such notice to cure such alleged default, except that should
the nature of the alleged default be such that it cannot be reasonably cured within such thitty (30)
days, Company shall commence and diligently continue cure acttvities within such thirty (30)
days and shall have a reasonable amount of time after the expiration of the thirty (30) (or ten (10)
day period to cure such alleged default, provided however, such additional cure period shall not
exceed one hundred and twenty (120) days. No cure period shall apply to a default that requires
immediate attention pursuant to Section 6 of this Agreement. Notwithstanding anything in this
Section 19 to the contrary, the Company shall have a reasonable amount of time to cure an alleged
default with regard to its obligations regarding disposal of debris and the blockage of traffic.

b.  Inthe event the Company believes a default in the-obligations of the Municipality
under this Agreement has occurred, Company shall give Municipality written notice of such
alleged default and Municipality shall have thirty (30) days (or tei (10) days for alleged defaults
which are already subject to an express time period, such as, for example, Municipality’s
obligation to return the balance of escrow funds in Section 3(h)) or longer if the Agreement
expressly allows for a longer cure period from the receipt of such notice to cure such alleged
default, except that should the nature of the alleged default be stich that it cannot be reasonably
cured within such thirty (30) days, Municipality shall commence and diligently continue cure

__activities_within such thirty (30) days and shall have a reasonable amount of time after the .

expiration of the thirty (30) day period to cure such alleged default, provided however, such
additional cure period shall not exceed one hundred and twenty (120) days.

20. Further Assurances
Each Party agrees to reasonably cooperate with the other Party’s reasonable use of Roads.
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21. Term.

a. The term of this Agreement shall become effective as of the date first written
above and shall remain in effect, unless terminated earlier in accordance with this Agreement,
until the date that is thirty (30) days after the date on which the Bluestone Wind Project facilities
are decommissioned in accordance with this Agreement (“Term™).

b. Municipality agrees that the Company’s right to place Cables and Utility Poles
and other infrastructure as permitted herein in the Roads and in the Municipality’s right of way
shall be itrevocable during the Term.

22, Restoration and Decommissioning

Unless otherwise agreed by Municipality, Company shall restore to the original condition
all temporary construction easements and turning radii within 180 days after Company’s delivery
of the Post Construction Report during the Decommissioning Phase. Prior to the end of the Term
of this Agreement, Company shall remove the above-ground Cables and Utility Poles. Company
shall be permitted to leave in place all underground Cables and other infrastructure buried to
depth of 48 inches or greater, otherwise Company shall remove such facilities prior to the end of
the Term of this Agreement. With respect to underground Cables and other underground
infrastructure left in place after the Term such infrastructure may be removed by the Town at its
sole discretion. Company shall be permitted to leave in place all Road improvements, driveways
and curb cuts, '

23,  Intentionally Omitted
24,  Force Majeure

a. Force Majeure Event Defined. Asused in this Agreement, “Force Majeure Event”
means causes or events that are beyond the reasonable control of, and without the fault or
negligence of, the Party claiming such Force Majeure Event, including, without limitation, natural
disasters; fire; lightning strikes; earthquake; acts of God; unusually or unseasonably severe actions
of the elements such as snow, floods, hurricanes, or tornadoes; causes or events affecting the
performance of third-party suppliers of goods or services to the extent caused by an event that
otherwise is a Force Majeure Event under this Section 24; sabotage; terrorism; war; riots or publics
disorders; strikes or other labor disputes; and actions or failures to act (including expropriation and
requisition) of any governmental agency, to the extent such cause or event prevenis or delays

" performance of any obligation imposed on the Party claiming such Force Majeure Event (other
than an obligation to pay money).

b. Applicability of Force Majeure Event. No Party will be in breach or liable for any
delay or failure in its performance under this Agreement to the extent such performance is
prevented or delayed due to a Force Majeure Event, provided that;

(1) the non-performing Party will give the other Parties written notice
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within forty eight (48) hours of the commencement of the Force
Majeure Event, with details to be supplied within fourteen (14} calendar
days after the commencement of the Force Majeure Event further
describing the particulars of the occurrence of the Force Majeure Event;

(2) the delay in performance will be of no greater scope and of no longer

duration than is directly caused by the Force Majeure Event;

(3) the Party whose performance is delayed or prevented will proceed with

commercially reasonable efforts to overcome the events or
circumstances preventing or delaying performance and will provide a
written report to the other Parties during the period that performance is
delayed or prevented describing actions taken and to be taken to remedy
the consequences of the Force Majeure Event, the schedule for such
actions and the expected date by which performance will no longer be
affected by the Force Majeure Event; and

N

(4) when the performance of the Party claiming the Force Majeure event is

no longer being delayed or prevented, that Party will give the other
Parties written notice to that effect.

[signature page to follow]
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IN WITNESS WHEREQF, Company and the Municipality have caused their respective,
duly authorized officers to execute this Agreement under seal as of the dayand year first above
written.

Bluestone Wind, LL Town of Sanford

By: - By: J_) LG M/K
Name: &f@ﬂ%&ﬁﬁ%ﬁ Name: {)awc}/ A-,[jnmgle_er
Title: \(,{_. \ {“CS“ Title: ‘nuh‘\ 5‘14’1.;‘ iy

Date: g};leIQ 2018 Date: _ July ,fi‘:'J. Aoy F

List of Exhibits — To be provided by Company at a later date as set forth in the Agreement

Exhibit A-1: List of Roads

Exhibit A-2: Map of Roads

Bxhibit B-1: Locations of Underground Cables

Exhibit B-2: Locations of Overhead Cables and Utility Poles

Exhibit C: Locations of Temporary Construction Easements and Turing Radii
Exhibit D: Location of Driveways and Curb Cuts

Exhibit E: Repair Techniques

Exhibit F: Road Inspection and Release Completion Letter
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Exhibit A-1
List of Roads
[To be Provided Prior to Construction}




Exhibit A-2
Map

[To be Provided Prior to Construction|



Exhibit B-1
Locations of Underground Cables

[To be Provided Prior to Construction]




Exhibit B -2
Locations of Overhead Cables and Utility Poles

[To be Provided Prior to Construction]



Exhibit C
Locations of Temporary Construction Easements and Turing Radii

[To be Provided Prior to Construction]



Exhibit D
Location of Driveways and Curb Cuts

[To be Provided Prior to Construction}




Exhibit E

Repair Techniques
Paved Surface:

Base Repair ( hot mix areas)| Surface Repair (Gouges, | Base Repair ( cold mix areas)
track marks) i

Mill four inches in depth Chip seal in accordance with Mill four inches in depth to the

to the limits of the repair NYDOT Section 405 full lane limits of the repair as field

as field located width in the area of the surface | located

Install two inches of NYDOT hot mix ( shim) may be | Instali four inches of NYDOT

NYDOT Section 402 19 applied in areas of minor Section 405 cold mix

nmm hot mix depressions at the Town’s bituminous pavement, Type 2
direction and chip seal the surface

using limesfone chip seal ‘

Install two inches of Seal surface in accordance
NYDOT with NYDOT Section 405
Seal edges with NYDOT '

joint sealant

Hot/Cold mix areas; Prior to use of the Roads by Company’s Heavy Vehicles, Municipality shall
notify Company as to which paved Roads are hot mix areas and which are cold mix areas. If
Company has an objection as to whether a Road is a hot mix area or a cold mix area, it can provide
evidence of the contrary with a core sample of the Road. The results of the core sample shall be
conclusive evidence regarding hot mix or cold mix area.

Exception: if base failure area requires excavation and stone, a reasonable field determination will
be made for depth and size of the repair. Also, field adjustments for paved surfaces and base may

be made upon mutual agreement.

Chip Seal Surface:

Loss of swrface material:

Base Repair:(excess rutting or base failure)

Tnstall NYDOT Section 410 Bituminous
Surface Treatment in areas where existing
surface material loss occurs.

Profile the roadway by a full depth reclamation

in four to eight inch lifts using a calcium
chloride binder

Spot chip seal repairs will be applied on

an 7§ heeded bagis using lifviestone chip

Install a NYDOT double chip seal over the

| reprofiled area using limestone chip seal

Aggregate and Dirt Surfaces:

Regrade and reshape rutted aggregate and
dirt surfaces

Apply dust control as determined to be
necessary. Water or commercial dust control

Repair ditch lines as necessary

Furnish and install 4 inches of crusher run
ageregate in the areas of repair.




Scope of repairs will be field inspected and compared to the existing conditions as recorded by
Road video collected prior to the start of the use of each Road by Company’s Heavy Vehicles. A
copy will be provided to the Municipality for use of compatison to the Municipality video should
the Municipality choose to prepare its own video record.

Should temperatures or seasonal trestrictions apply, the Municipality may elect to waive
temperature and seasonal restrictions or delay the repairs until Section 402 and 410 specifications

can be met.

Notifications:

1. Company will notify and provide updates to the Municipality of the project schedule and
the approximate time periods Company’s Heavy Vehicles will be using the Municipality’s
Roads

2. Company will request a pre-use inspection of the Roads listed in the Road Use Agreement
by the Municipality Representatives and Company representatives for identification of any
existing Road damage prior to the time period of use by Company’s Heavy Vehicles.

3. Company will request a post-use inspection of the roads listed in the Road Use Agreement
by the Municipal Representatives and Company representatives for identification of any
new Road damage associated with the time period of use by Company’s Heavy Vehicles.

Completion:

Upon completion of the construction of the Bluestone Wind Project, Company will contact the
Municipality to schedule the final inspection of the Roads listed in the Road Use Agreement for
release of the Roads from the Road Use Agreement and/or identification of repairs.



Exhibit F

Road Inspection and Release

Whereas the Town of Sanford has inspected and approved the necessary repairs on Road
(the “Road”) on 20

The Town of Sanford hereby releases Company, according to the terms of the Road Use
Agreement dated 20 , from any future repairs on the Road
from the following date: 20

Town of Sanford




